

## ADDENDUM #2

PROJECT: 2017 Street Resurfacing Project

ACTION: Changes to Plans and Bid Sheet

DATE: February 21, 2018

The following changes and clarifications are made to the above referenced project:

- 1) An Alternate Bid Item, Asphaltic concrete open graded crack relief interlayer (OGI), has been added as an alternate to the Single Surface Treatment. A Revised Bid Schedule is included with this Addendum. The OGI shall meet the GDOT Standard Specifications.
- 2) Bituminous tack remains on the Bid Schedule. Use of this item will be determined in the field. On the Ridge Street Bid schedule, bituminous prime is changed to tack.
- 3) The bid date remains unchanged.

All bidders shall acknowledge receipt of all addenda issued where indicated on the bid sheets.

**BIDDERS ARE ADVISED THAT IT IS THEIR RESPONSIBILITY TO VERIFY THAT ANY AND ALL AMENDMENTS HAVE BEEN RECEIVED PRIOR TO SUBMISSION OF THE BID. IN CASE ANY BIDDER FAILS TO ACKNOWLEDGE RECEIPTS OF ANY SUCH AMENDMENTS IN THE SPACE PROVIDED ON THE BID FORM, THE BID WILL NEVERTHELESS BE CONSTRUED AS THOUGH THE AMENDMENTS HAVE BEEN RECEIVED AND ACKNOWLEDGED, AND THE SUBMISSION OF THE BID WILL CONSTITUTE ACKNOWLEDGEMENT OF THE RECEIPT OF AMENDMENTS.**